STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 23/ 03
06-477704
06- KER- 5-82. 3/ 87.0

06- KER- 155- 60. 6/ 70.

06- KI N-5-0.0/10.9

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N KERN AND KI NGS COUNTI ES AT
VARI QUS LOCATI ONS

9
ASPHALT RUBBER SEAL COAT

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6 FUND TOTAL HMLA 0
NUMBER OF BI DDERS 2 ENG NEERS EST 1,526, 000.00 AMOUNT OVER 1,027,373
Bl D RANK Bl D TOTAL Bl DDER | D
1 2,553,373.00 2 WESTERN STATES SURFACI
P O BOX 4770
MODESTO CA 95352
2 3, 259, 108. 50 1 MANHOLE ADJUSTI NG CONT

I NC
9500 BEVERLY ROAD
PI CO RI VERA CA 90660-

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 24/ 03
CONTRACT CODE "A '
18 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 40

.00 PERCENT OVER EST 67. 32

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

NG | NC 209 525-9065
00611485

FAX 209 236-1864

CC PREF CLAI MED

RACTORS 323 558-8000
00398443

FAX 323 558-8001

CC PREF CLAI MED

2135

3. 0%



06-477704 Bl D245

06- KER- 5- 82 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 23/ 03 04/ 24/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HHGL I WATER POLLUTI ON CONTROL PLAN

BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA S| GNS ( PARTI AL)
VI SALI A CA
SAFETY STRI PI NG SERVI CE STRI PI NG

GOSHEN CA



06-477704
06- KER- 5- 82 SUMMARY OF
04/ 23/ 03

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3

DDERS
04/ 24/ 03

REMAI NI NG B

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

ITEMS 1 THRU 5 (PORTI ON)

I TEMS 6, 7 AND 12 THRU 18 ( PORTI ON)



06-477704 Bl D245

06- KER- 5- 82 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 23/ 03 04/ 24/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 390, 000. 00* 390, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 687, 000. 00* 687, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 57, 143. 00* 57, 143. 00
6 030938 REMOVE WHI TE THERMOPLASTI C TRAFFI C M 510 15. 50 7,905. 00
STRI PE
7 030939 REMOVE WHI TE THERMOPLASTI C PAVEMENT MR 27 130. 00 3, 510. 00
MARKI NG
8 365001 SAND COVER TONN 1, 300 95. 00 123, 500. 00
9 370120 ASPHALT- RUBBER Bl NDER TONN 2,130 300. 00 639, 000. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 200 525. 00 105, 000. 00
11 375030 SCREENI NGS ( HOT- APPLI ED) TONN 13, 700 30. 00 411, 000. 00
12 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 27 35. 00 945. 00
13 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 129, 000 .35 45, 150. 00
( SPRAYABLE)
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 30, 000 .70 21, 000. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 510 1. 40 714.00
16 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 53, 800 .51 27, 438. 00
(BROKEN 10.98 M- 3.66 M
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 960 2.80 19, 488. 00
18 (S) 850122 PAVEMENT MARKER EA 920 11.50 10, 580. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 2,553,373. 00



06-477704 Bl D245

06- KER- 5- 82 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 23/ 03 04/ 24/ 03
| TEM SECOND
Bl D AMOUNT
1 5, 000. 00* 5000. 00
2 6, 500. 00* 6500. 00
3 15, 000. 00* 15000. 00
4 710, 000. 00* 710000. 00
5 25, 000. 00* 25000. 00
6 4.70 2397. 00
7 55. 00 1485. 00
8 40. 00 52000. 00
9 490. 00 1043700. 00
10 300. 00 60000. 00
11 85. 00 1164500. 00
12 27.50 742.50
13 .45 58050. 00
14 1.00 30000. 00
15 2.20 1122. 00
16 1.00 53800. 00
17 2.75 19140. 00
18 11. 60 10672. 00
TOT 3, 259, 108. 50



